


**CITY OF PORT ARTHUR TEXAS  
Bid Tabulation**

**4<sup>th</sup> Street Improvements from Stadium Road to Duff Drive  
Date: December 14, 2016**

Item #	Description	Name of Bidders			
		Norman Highway Constructors, Inc.	Excavation & Construction, LLC	Allco	Brystar Contracting, Inc.
		Total Cost	Total Cost	Total Cost	Total Cost
1.	4 <sup>th</sup> Street Improvements from Stadium Road to Duff Drive	\$888,761.00	\$888,612.74	\$1,145,017.00	\$1,026,365.00
	Number of Calendar Days to Complete	150	150	150	150
	Bid Bond	Yes	Yes	Yes	Yes
	Qualification Statement	Yes	Yes	Yes	Yes
	Acknowledged Addendums 1-5	Yes	Yes	Yes	Yes
	Location	Orange, TX	Port Arthur, TX	Beaumont, TX	Beaumont, TX



**CITY OF PORT ARTHUR TEXAS  
Bid Tabulation**

**4<sup>th</sup> Street Improvements from Stadium Road to Duff Drive  
Date: December 14, 2016**

Item #	Description	Name of Bidders		
		BDS Constructors, LLC dba MK Constructors	Oldcastle Materials Texas, Inc.	Inspection Corps
		Total Cost	Total Cost	Total Cost
1.	4 <sup>th</sup> Street Improvements from Stadium Road to Duff Drive	\$1,478,863.00	\$987,074.00	Disqualified
	Number of Calendar Days to Complete	150	150	Disqualified
	Bid Bond	Yes	Yes	Disqualified
	Qualification Statement	Yes	Yes	Disqualified
	Acknowledged Addendums 1-5	Yes	Yes	Disqualified
	Location	Vidor, TX	Beaumont, TX	Disqualified

Clifton Williams  
Clifton Williams, CPPB, Acting Purchasing Manager

December 15, 2016  
Date